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Cost Estimates



Improvement Description Units Unit Cost Quantity Cost
Class I bike path (10' wide) mile $2,500,000.00 5.8 $14,500,000.00

Sub-Total $14,500,000.00

Pre-Construction (Env. Clearance, PS&E) 20% $2,900,000.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $7,250,000.00
Construction Management 15% $2,175,000.00
Contingency 30% $4,350,000.00

$31,175,000.00

Improvement Description Units Unit Cost Quantity Cost
Class II with Buffer mile $294,745.00 2.8 $825,286.00

Sub-Total $825,286.00

Pre-Construction (Env. Clearance, PS&E) 20% $165,057.20
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $412,643.00
Construction Management 15% $123,792.90
Contingency 30% $247,585.80

$1,774,364.90

Bicycle Project: 2. Main Street Buffered Bike Lanes

Total Cost Estimate:

Bicycle Project: 1. H Street/East H Street Multi-Use Path

Total Cost Estimate:

Note: Multi-Use costs for both sides of the road (2.9 mile corridor = 5.8 miles of Class I)



Improvement Description Units Unit Cost Quantity Cost
Mid-Block Curb Extension/Choker pair $150,000.00 5 $750,000.00
Intersection Curb Extension/Bulb-Out pair $350,000.00 11 $3,850,000.00
Speed Cushion ea $20,000.00 20 $400,000.00
Class III Bike Route Sharrow Marking ea $80.00 40 $3,200.00
Class III Bike Route vertical sign/pole ea $500.00 20 $10,000.00

Sub-Total $5,013,200.00

Pre-Construction (Env. Clearance, PS&E) 20% $2,000.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $5,000.00
Construction Management 15% $1,500.00
Contingency 30% $3,000.00

$5,034,700.00

Improvement Description Units Unit Cost Quantity Cost
Class II W/O Buffer mile $32,636.00 2.2 $71,799.20

Sub-Total $71,799.20

Pre-Construction (Env. Clearance, PS&E) 20% $14,359.84
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $35,899.60
Construction Management 15% $10,769.88
Contingency 30% $21,539.76

$154,368.28

Bicycle Project: 3. J Street/East J Street Bicycle Boulevard

Total Cost Estimate:

Bicycle Project: 4. Palomar Street/East Palomar Street Bike Lanes

Total Cost Estimate:

Note: "Chokers" spaced every 1/2 mile; "Bulb-Outs" spaced every 1/4 mile; 2 "speed cushions" 
per 1/4 mi. stretch; 4 "sharrows" per 1/4 mi. stretch (2 in each direction)



Improvement Description Units Unit Cost Quantity Cost
Class II with Buffer mile $294,745.00 2.2 $648,439.00

Sub-Total $648,439.00

Pre-Construction (Env. Clearance, PS&E) 20% $129,687.80
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $324,219.50
Construction Management 15% $97,265.85
Contingency 30% $194,531.70

$1,394,143.85

Improvement Description Units Unit Cost Quantity Cost
Class I bike path (10' wide) mile $2,500,000.00 0.8 $2,000,000.00

Sub-Total $2,000,000.00

Pre-Construction (Env. Clearance, PS&E) 20% $400,000.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $1,000,000.00
Construction Management 15% $300,000.00
Contingency 30% $600,000.00

$4,300,000.00

Bicycle Project: 5. Fourth Avenue Buffered Bike Lanes

Total Cost Estimate:

Bicycle Project: 6. Bay Boulevard Multi-Use Path

Total Cost Estimate:

Note: Multi-Use costs for one side of the road (0.8 mile corridor = 0.8 miles of Class I)



Improvement Description Units Unit Cost Quantity Cost
Class I bike path (10' wide) mile $2,500,000.00 2.4 $6,000,000.00

Sub-Total $6,000,000.00

Pre-Construction (Env. Clearance, PS&E) 20% $1,200,000.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $3,000,000.00
Construction Management 15% $900,000.00
Contingency 30% $1,800,000.00

$12,900,000.00

Improvement Description Units Unit Cost Quantity Cost
Mid-Block Curb Extension/Choker pair $150,000.00 2 $300,000.00
Intersection Curb Extension/Bulb-Out pair $350,000.00 6 $2,100,000.00
Speed Cushion ea $20,000.00 10 $200,000.00
Class III Bike Route Sharrow Marking ea $80.00 20 $1,600.00
Class III Bike Route vertical sign/pole ea $500.00 10 $5,000.00

Subtotal $2,606,600.00

Pre-Construction (Env. Clearance, PS&E) 20% $521,320.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $1,303,300.00
Construction Management 15% $390,990.00
Contingency 30% $781,980.00

$5,604,190.00

Bicycle Project: 7. F Street Multi-Use Paths

Total Cost Estimate:

Bicycle Project: 8. Fifth Avenue Bicycle Boulevard

Total Cost Estimate:
Note: "Chokers" spaced every 1/2 mile; "Bulb-Outs" spaced every 1/4 mile; 2 "speed cushions" 

per 1/4 mi. stretch; 4 "sharrows" per 1/4 mi. stretch (2 in each direction)

Note: Multi-Use costs for both sides of the road (1.2 mile corridor = 2.4 miles of Class I)



Improvement Description Units Unit Cost Quantity Cost
Class I bike path (10' wide) mile $2,500,000.00 0.4 $1,000,000.00

Sub-Total $1,000,000.00

Pre-Construction (Env. Clearance, PS&E) 20% $200,000.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $500,000.00
Construction Management 15% $150,000.00
Contingency 30% $300,000.00

$2,150,000.00

Improvement Description Units Unit Cost Quantity Cost
Class II W/O Buffer mile $32,636.00 1 $32,636.00

$0.00
$0.00
$0.00

Sub-Total $32,636.00

Pre-Construction (Env. Clearance, PS&E) 20% $6,527.20
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $16,318.00
Construction Management 15% $4,895.40
Contingency 30% $9,790.80

$70,167.40

Bicycle Project: 9. Bay Boulevard Multi-Use Path

Total Cost Estimate:

Bicycle Project: 10. L Street Bike Lanes

Total Cost Estimate:

Note: Multi-Use costs for one side of the road (0.4 mile corridor = 0.4 miles of Class I)



Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 3945 $47,340.00
Curb and Gutter lin. ft. $35.00 789 $27,615.00
Reconstruction of Curb Ramps each $15,000.00 3 $45,000.00

Sub-Total $119,955.00

Pre-Construction (Env. Clearance, PS&E) 20% $23,991.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $59,977.50
Construction Management 15% $17,993.25
Contingency 30% $35,986.50

$257,903.25

Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 7650 $91,800.00
Curb and Gutter lin. ft. $35.00 1530 $53,550.00
Reconstruction of Curb Ramps each $15,000.00 4 $60,000.00

Sub-Total $205,350.00

Pre-Construction (Env. Clearance, PS&E) 20% $41,070.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $102,675.00
Construction Management 15% $30,802.50
Contingency 30% $61,605.00

$441,502.50

Sidewalk Project: 2. Main Street from Del Monte Avenue to Albany Avenue

Total Cost Estimate:

Sidewalk Project: 1. Industrial Boulevard from Ada Street to Anita Street

Total Cost Estimate:



Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 3120 $37,440.00
Curb and Gutter lin. ft. $35.00 624 $21,840.00
Reconstruction of Curb Ramps each $15,000.00 6 $90,000.00

Sub-Total $149,280.00

Pre-Construction (Env. Clearance, PS&E) 20% $29,856.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $74,640.00
Construction Management 15% $22,392.00
Contingency 30% $44,784.00

$320,952.00

Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 1130 $13,560.00
Curb and Gutter lin. ft. $35.00 226 $7,910.00
Reconstruction of Curb Ramps each $15,000.00 2 $30,000.00

Sub-Total $51,470.00

Pre-Construction (Env. Clearance, PS&E) 20% $10,294.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $25,735.00
Construction Management 15% $7,720.50
Contingency 30% $15,441.00

$110,660.50

Sidewalk Project: 3. Main Street from Reed Court to Mace Street

Total Cost Estimate:

Sidewalk Project: 4. Palomar Street from Bay Boulevard to I-5 Northbound On/Off-Ramps

Total Cost Estimate:



Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 1335 $16,020.00
Reconstruction of Curb Ramps each $15,000.00 8 $120,000.00

Sub-Total $136,020.00

Pre-Construction (Env. Clearance, PS&E) 20% $27,204.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $68,010.00
Construction Management 15% $20,403.00
Contingency 30% $40,806.00

$292,443.00

Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 1835 $22,020.00
Curb and Gutter lin. ft. $35.00 367 $12,845.00
Reconstruction of Curb Ramps each $15,000.00 2 $30,000.00

Sub-Total $64,865.00

Pre-Construction (Env. Clearance, PS&E) 20% $12,973.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $32,432.50
Construction Management 15% $9,729.75
Contingency 30% $19,459.50

$139,459.75

Sidewalk Project: 5. F Street from I-5 to Woodlawn Avenue

Total Cost Estimate:

Sidewalk Project: 6. Orange Avenue at Crann Avenue

Total Cost Estimate:



Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 2870 $34,440.00
Curb and Gutter lin. ft. $35.00 574 $20,090.00
Reconstruction of Curb Ramps each $15,000.00 3 $45,000.00

Sub-Total $99,530.00

Pre-Construction (Env. Clearance, PS&E) 20% $19,906.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $49,765.00
Construction Management 15% $14,929.50
Contingency 30% $29,859.00

$213,989.50

Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 15425 $185,100.00
Curb and Gutter lin. ft. $35.00 3085 $107,975.00
Reconstruction of Curb Ramps each $15,000.00 9 $135,000.00

Sub-Total $428,075.00

Pre-Construction (Env. Clearance, PS&E) 20% $85,615.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $214,037.50
Construction Management 15% $64,211.25
Contingency 30% $128,422.50

$920,361.25

Sidewalk Project: 7. Anita Street from Jayken Way to Silvas Street

Total Cost Estimate:

Sidewalk Project: 8. Main Street from Date Street to Melrose Avenue

Total Cost Estimate:



Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 11810 $141,720.00
Curb and Gutter lin. ft. $35.00 2362 $82,670.00
Reconstruction of Curb Ramps each $15,000.00 3 $45,000.00

Sub-Total $269,390.00

Pre-Construction (Env. Clearance, PS&E) 20% $53,878.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $134,695.00
Construction Management 15% $40,408.50
Contingency 30% $80,817.00

$579,188.50

Improvement Description Units Unit Cost Quantity Cost
Improved Sidewalk sq. ft. $12.00 2470 $29,640.00
Curb and Gutter lin. ft. $35.00 494 $17,290.00
Reconstruction of Curb Ramps each $15,000.00 2 $30,000.00

Sub-Total $76,930.00

Pre-Construction (Env. Clearance, PS&E) 20% $15,386.00
Construction (mobilization, construction schedule, 
erosion control, traffic control, clearing and grubbing, 
unclassified excavation, utility adjustments, construction 
staging) 50% $38,465.00
Construction Management 15% $11,539.50
Contingency 30% $23,079.00

$165,399.50

Sidewalk Project: 9. Moss Street from Third Avenue to First Avenue

Total Cost Estimate:

Sidewalk Project: 10. Beyer Way from Main Street to Forth Avenue

Total Cost Estimate:
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